2020

EUROPEAN INVESTMENT BANK

(as Bank)

and

NORTHVOLT ETT AB

(as Borrower)

NORTHVOLT ETT – LARGE SCALE BATTERY PLANT

Finance Contract

EIB Internal Classification Level: Corporate Use

Contract Number (FI N°) 87878

Operation Number (Serapis N°) 2017-0359

[...]

i

THIS CONTRACT (the "Contract") is made on	2020
` ,	

BETWEEN:

- (1) **THE EUROPEAN INVESTMENT BANK** having its seat at 100 blvd Konrad Adenauer, Luxembourg, L-2950 Luxembourg, represented by [...] (the "**Bank**" or "**EIB**"); and
- (2) **NORTHVOLT ETT AB**, a limited liability company organised and existing under the laws of Sweden (corporate registration number 559154-7715) and, as at the date hereof, having its registered address at c/o Northvolt AB, Gamla Brogatan 26, 111 20 Stockholm, Sweden, represented by [...] (the "**Borrower**"),

each a "Party" and together the "Parties".

WHEREAS:

- (A) [...]
- (L) The Bank considers that access to information plays an essential role in the reduction of environmental and social risks, including human rights violations, linked to the projects it finances and has therefore established its transparency policy, the purpose of which is to enhance the accountability of the Bank's group towards its stakeholders and the citizens of the European Union in general.
- (M) [...]
- 7. UNDERTAKINGS AND REPRESENTATIONS

[...]

- 7.1 Continuing Project undertakings
 - (a) [...]
 - (b) **Environmental compliance**: comply with clause 17.3 (*Environmental compliance*) of the Common Terms Agreement, the terms of which are hereby incorporated by reference into this Contract as if fully set forth herein, *mutatis mutandis*;

[...]

7.2 EIB Representations and Warranties

For the benefit of the Bank, the Borrower shall make the representations and warranties set out in this Article 7.8 as to itself and, where applicable, on behalf of each Obligor:

- (a) [...]
- (e) **Environmental compliance**: the representations or warranties made in clause 16.14 (*Environmental and social matters*) of the Common Terms Agreement, the terms of which are hereby incorporated by reference into this Contract as if fully set forth herein, *mutatis mutandis*, are true, correct and accurate in the terms they are stated in such clause;

[...]

9. INFORMATION AND VISITS

9.2 Information concerning the Project

In addition to clause 18 (*Information Covenants*) of the Common Terms Agreement, the Borrower shall, and shall procure that the Sponsor and each Obligor shall (as applicable):

- (a) deliver to the Bank:
 - (i) [...]
 - (iii) any such information or further document concerning the financing, procurement, implementation, operation and environmental matters of or for the Project as the Bank may reasonably require within a reasonable time,

provided always that if such information or document is not delivered to the Bank on time, and the Borrower does not rectify the omission within a reasonable time set by the Bank in writing, the Bank may remedy the deficiency, to the extent feasible, by employing its own staff or a consultant or any other third party, at the Borrower's expense and each Obligor shall provide such persons with all assistance necessary for the purpose;

(b) promptly inform the Bank of:

[...]

(ii) any non-compliance by it with any Environmental and Social Law and/or any suspension, revocation or modification of any Environmental Permit,

and set out the action to be taken with respect to such matters.

[...]

SCHEDULE 1

PROJECT SPECIFICATION AND REPORTING

[...]

Part 2 Information Duties under Article 9.1 (Information concerning the Project)

PROJECT INFORMATION TO BE SENT TO THE BANK AND METHOD OF TRANSMISSION

[...]

2. <u>Information on specific subjects</u>

The Borrower shall deliver to the Bank the following information at the latest by the deadline indicated below.

Document / information	Deadline		
The full EIA study concerning the second component (additional 8	As soon as available to the		
GWh capacity) of the manufacturing plant in Skellefteå (NV 1.2),	Borrower or the Sponsor		
in addition to evidence of the public consultation process followed.			
Evidence confirming the approval by the competent authority of the	As soon as the		
building permit for the second component (additional 8 GWh	corresponding documents		
capacity) of the manufacturing plant in Skellefteå (NV 1.2).	are delivered to the		
	Borrower or the Sponsor by		
	the competent authorities		
Evidence confirming the approval by the competent authority of the	As soon as the		
environmental permit (including the relevant IED authorisation) for	corresponding documents		
the second component (additional 8GWh capacity) of the	are delivered to the		
manufacturing plant in Skellefteå (NV 1.2).	Borrower or the Sponsor by		
	the competent authorities		
The Borrower undertakes to provide the Bank with any other	As soon as the		
relevant environmental study or authorisation that will be obtained	corresponding documents		
to implement or operate any other part of the project.	are delivered to the		
	Borrower or the Sponsor by		
	the competent authorities		

3. <u>Information on the project's implementation</u>

The Borrower shall deliver to the Bank the following information on project progress during implementation at the latest by the deadline indicated below.

Document / information	Deadline	Frequency of reporting
Project Progress Report - [] - A description of any major issue with impact on the environment; - []	June 30 th 2021 June 30 th 2022 June 30 th 2023 In case of a delay in implementation of 6 months or more, an additional Progress Report on June 30 th of the corresponding later year(s).	Yearly

[...]

4. <u>Information on the end of works and first year of operation</u>

The Borrower shall deliver to the Bank the following information on project completion and initial operation at the latest by the deadline indicated below.

Document / information	Date of delivery to the Bank
Project Completion Report, including:	June 30 th 2024
Project Completion Report, including: [[] - A description of any major issue with impact on the environment or social impacts; []	In case of a delay in implementation of 6 months or more, the Completion Report is pushed into the corresponding later year(s).

[...]